



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
001-01-00 001-02-00 001-03-00	Resurfacing, 8.21 km NW of Fleming to 2.99 km SE of the E Jct Hwy 8 10.28 km NW of Wapella to 20.09 km NW 7.99 km E to 0.14 km E of the Jct Hwy 201, km 13.70 to 15.65 & km 34.65 to 44.46 & km 12.50 to 20.35	Resurfacing	Southern	20-Nov-10	1-Dec-10	Length = 19.61 km Asphalt Concrete = 46 000 t
001-10-00	Hwy. 1, Grading, West Regina Bypass, Highway No. 1 interchange abutments	Grading	Southern	Feb. 2011	Mar. 2011	Length = 0.00 km Excavation = 400 000 m <sup>3</sup>
001-10-70	Hwy. 1, Grading, West Regina Bypass, CP overpass abutments embankments, km 5.00 to 5.00	Grading	Southern	Feb. 2011	Mar. 2011	Length = 0.00 km Excavation = 600 000 m <sup>3</sup>
001-22-00	Hwy. 1, Paving, Reconstruct the WBL and EBL on Hwy 1 approximately 4.28 km W of Jct Hwy 21, km 4.13 to 4.43	Paving	Southern	Oct. 2010	Oct. 2010	Length = 0.30 km Subbase = 6 700 t Base = 1 600 t Asphalt Concrete = 2 600 t
002-17-00 025-01-00	Hwy. 2 & 25, Grading, Construction of the south bridge abutment embankment , km 31.68 to 32.38 & km 25.90 to 29.16	Grading	Northern	January 2011	January 2011	Length = 3.96 km Excavation = 230 000 m <sup>3</sup>
002-17-00	Hwy. 2, Grading, Construction of the south bridge abutment embankment , km 32.38 to 32.86	Grading	Northern	November 2010	November 2010	Length = 0.48 km Excavation = 90 000 m <sup>3</sup>



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
002-18-00	Hwy. 2, Grading, Construction of the north bridge approach and abutment embankment , km 0.26 to 0.54 & km 25.90 to 27.10	Grading	Northern	December 2010	December 2010	Length = 1.48 km Excavation = 100 000 m <sup>3</sup>
002-24-00	Hwy. 2, Resurfacing, Jct Hwy 165 to 1 km S of Potato Lake Access (Napatak), km 0.00 to 15.00	Resurfacing	Northern	December 2010	December 2010	Length = 15.00 km Asphalt Concrete = 32 000 t
004-05-00	Hwy. 4, Paving, Sask Landing Truck Climbing Lanes and Skyline Road intersection treatment, km 43.55 to 48.14	Paving	Southern	Nov. 2010	Nov. 2010	Length = 4.59 km Subbase = 24 600 t Base = 7 300 t Asphalt Concrete = 7 500 t
004-15-00	Hwy. 4, Bridge, Bridge Replacement, Narrows between Jackfish Lake & Murray Lake, km 13.99, km 13.99 to 13.99	Bridge	Central	Nov. 2010	Nov. 2010	Length = 0.00 km
005-03-00 005-04-00	Hwy. 5, Resurfacing, 2 km E of Invermay to Margo, CS 5-03 km 53.55 to 55.55 and CS 5-04 km 0.00 to 11.60, km 53.55 to 55.55 & km 0.00 to 11.60	Resurfacing	Central	December 2010	December 2010	Length = 13.60 km Asphalt Concrete = 25 000 t



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
009-14-00	Hwy. 9, Resurfacing, 14.7 km N of Jct Hwy 982 to Hudson Bay , km 30.60 to 36.63	Resurfacing	Northern	December 2010	December 2010	Length = 6.03 km Asphalt Concrete = 15 000 t
	Resurfacing, Hudson Bay Airport	Resurfacing	Northern	December 2010	December 2010	Length = 0.00 km Asphalt Concrete = 20 000 t
011-12-00	Hwy. 11, Grade & Pave, N of Rosthern to S of Duck Lake, km 6.00 to 15.50	Grade and Pave	Central	December 2010	January 2010	Length = 9.50 km Excavation = 150 000 m <sup>3</sup> Subbase = 250 000 t Base = 55 000 t Asphalt Concrete = 35 000 t
011-12-00 011-13-00 011-12-00 212-01-00	Hwy. 11, Grade & Pave, S to N of Duck Lake, km 15.5 to 18.3 and km 0.00 to 4 and km 0.00 to km 1.9, km 15.00 to 18.30 & km 0.00 to 4.00 & km 15.00 to 18.30 & km 0.00 to 1.90	Grade and Pave	Central	December 2010	January 2010	Length = 12.50 km Excavation = 555 000 m <sup>3</sup> Subbase = 45 000 t Base = 85 000 t Asphalt Concrete = 40 000 t
011-13-00	Hwy. 11, Grading, N of Duck Lake to S of MacDowall, km 4 to 23.5, km 4.00 to 23.50	Grading	Central	December 2010	January 2010	Length = 19.50 km Excavation = 975 000 m <sup>3</sup>



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
015-12-00 015-13-00	Hwy. 15, Resurfacing, East of Sovereign km 25.75 to km 27.83 & km 0 to 16.52 , km 25.75 to 27.83 & km 0.00 to 16.52	Resurfacing	Central	December 2010	January 2010	Length = 18.60 km Asphalt Concrete = 40 000 t
016-23-40 016-23-70 305-02-00	Hwy. 16 & 305, Grade & Pave, CS 16-23-40 Dalmany Access Road (Jct. Hwy 16 to S of Dalmany), km 0.00 to 8.30 & km 0.00 to 1.10 & km 6.94 to 8.90	Grade and Pave	Central	April 2011	April 2011	Length = 11.36 km Excavation = 200 000 m <sup>3</sup> Subbase = 110 000 t Base = 75 000 t Asphalt Concrete = 30 000 t
017-05-00	Hwy. 17, Resurfacing, S of Lloydminster, CS 17-05, km 0.00 to 21.87	Resurfacing	Central	November 2010	November 2010	Length = 21.87 km Excavation = 45 000 m <sup>3</sup> Subbase = 60 500 t Base = 29 800 t Asphalt Concrete = 57 700 t
018-02-00 018-03-00	Hwy. 18, Resurfacing, E of Oxbow to 5 km E of Frobisher, km 34.65 to 39.35 & km 41.50 to 48.05 & km 0.00 to 11.35	Resurfacing	Southern	November 2010	November 2010	Length = 22.60 km Asphalt Concrete = 64 000 t
021-08-00	Hwy. 21, Grade & Pave, North urban limit at Leader to 12.64 km N, km 0.80 to 13.44	Grade and Pave	Southern	Nov. 2010	Dec. 2010	Length = 12.64 km Excavation = 280 000 m <sup>3</sup> Subbase = 135 000 t Base = 45 000 t Asphalt Concrete = 12 000 t



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
055-12-00	Hwy. 55, Resurfacing, N of Cowan River, km 20.10 to 33.50	Resurfacing	Northern	December 2010	December 2010	Length = 13.40 km Asphalt Concrete = 44 000 t
055-16-00 026-05-00	Hwy. 55 & 26, Grade & Pave, CS 55-16 Peerless to km 25.94 & CS 26-05 from S to N of Jct. 55 Paving - AC, km 0.00 to 25.94 & km 42.31 to 44.72	Grade and Pave	Northern	Nov. 2010	Dec. 2010	Length = 26.05 km Excavation = 550 000 m <sup>3</sup> Subbase = 175 000 t Base = 144 000 t Asphalt Concrete = 60 000 t
219-03-00	Hwy. 219, Grade & Pave, 13 km to 26 km N of Jct. Hwy. 15, km 13.00 to 26.00	Grade and Pave	Central	November 2010	November 2010	Length = 13.00 km Excavation = 215 000 m <sup>3</sup> Subbase = 35 000 t Base = 50 000 t Asphalt Concrete = 16 000 t
310-04-00	Hwy. 310, Grade & Pave, Fishing Lake to Jct. Hwy. 5, km 20.40 to 30.43	Grade and Pave	Central	November 2010	November 2010	Length = 9.88 km Excavation = 155 000 m <sup>3</sup> Subbase = 144 000 t Base = 39 000 t Asphalt Concrete = 15 000 t
335-01-00	Hwy. 335, Bridge, E of Jct. Hwy. 35 over Leather River, km 14.76 to 14.76	Bridge	Northern	November 2010	November 2010	Length = 0.00 km Excavation = 96 000 m <sup>3</sup> Subbase = 13 300 t Base = 4 000 t Asphalt Concrete = 1 400 t



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
995-01-00	Hwy. 995, Grading, 10 km NE of Jct Hwy 995 and Hwy 905 to 14 km NE, km 10.00 to 14.00	Grading	Northern	13-Nov-10	1-Dec-10	Length = 4.00 km Excavation = 200 000 m <sup>3</sup>

### Other Contracts

Various	Central Region, Stockpiling Aggregate #1	Aggregate Stockpiling	Central	November 2010	December 2010	Aggregate Stockpiling = 40 000 t
Various	Central Region, Stockpiling Aggregate #2	Aggregate Stockpiling	Central	November 2010	December 2010	Aggregate Stockpiling = 50 000 t
Various	Central Region, Stockpiling Aggregate #3	Aggregate Stockpiling	Central	November 2010	December 2010	Aggregate Stockpiling = 17 000 t
Various	Central Region, Stockpiling Aggregate #4	Aggregate Stockpiling	Central	November 2010	December 2010	Aggregate Stockpiling = 7 000 t



## November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
Various	Southern Region, Stockpiling Aggregate # 1	Aggregate Stockpiling	Southern	Oct. 2010	Oct. 2010	Aggregate Stockpiling = 52 000 t
Various	Southern Region, Stockpiling Aggregate # 2	Aggregate Stockpiling	Southern	Oct. 2010	Nov. 2010	Aggregate Stockpiling = 110 000 t
Various	Southern Region, Stockpiling Aggregate # 3	Aggregate Stockpiling	Southern	Nov. 2010	Nov. 2010	Aggregate Stockpiling = 55 000 t
Various	Northern Region, Stockpiling Aggregate # 1	Aggregate Stockpiling	Northern	December 2010	December 2010	Aggregate Stockpiling = 55 000 t
Various	Northern Region, Stockpiling Aggregate # 2	Aggregate Stockpiling	Northern	December 2010	December 2010	Aggregate Stockpiling = 55 000 t



# November 2010 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	Estimated Quantities
Various	Northern Region, Stockpiling Aggregate # 3	Aggregate Stockpiling	Northern	December 2010	December 2010	Aggregate Stockpiling = 55 000 t
Various	Bituminous Mix #1	Bituminous Mix	Central	February 2011	February 2011	Bituminous Mix = 1 500 t
Various	Bituminous Mix #2	Bituminous Mix	Central	February 2011	February 2011	Bituminous Mix = 1 500 t

Excavation (m <sup>3</sup> )	Granular (t)	Asphalt Concrete (t)	Seal Coat (m <sup>2</sup> )
---------------------------------	--------------	-------------------------	--------------------------------

**Total 4 841 000 1 534 800 563 150 0**

<http://www.highways.gov.sk.ca/TenderPost/>