



## **Spring 2014 Tender Release**

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
001-07-00	Hwy. 1, Resurfacing, West of Junction Highway 35 to East of McLean, km 0.00 to 12.50	Resurfacing	Southern	Apr, 2014	Apr, 2014		Length = 12.50 km Asphalt Concrete = 32 000 t
002-20-00	Hwy. 3, Bridge, Over Armit River , km 0.51 to 0.51	Bridge	Northern	Apr, 2014	Apr, 2014		Length = 0.00 km
003-01-00	Hwy. 3, Bridge, Over Kinakin Creek , km 8.50 to 8.50	Bridge	Northern	Aug, 2014	Aug, 2014		Length = 0.00 km
003-01-00	Hwy. 3, Bridge, Over Smoking Tent Creek, km 25.50 to 25.50	Bridge	Northern	Apr, 2014	Apr, 2014		Length = 0.00 km
003-17-00	Hwy. 3, Resurfacing, Junction 26 Highway 3 to West of St. Walburg, km 0.00 to 7.14	Resurfacing	Northern	May, 2014	May, 2014		Length = 7.14 km Asphalt Concrete = 20 000 t
003-18-00	Hwy. 3, Resurfacing, From Deer Creek Bridge west of abutment , km 0.00 to 14.00	Resurfacing	Northern	May, 2014	May, 2014		Length = 14.00 km Asphalt Concrete = 40 000 t

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
006-13-00 041-01-70	Hwy. 6 & 41, Resurfacing, South of Urban Limit of Melfort & West of Melfort Junction Highway 41 to Junction Highway 3 , km 12.00 to 22.96 & km 0.00 to 3.37	Resurfacing	Northern	June, 2014	June, 2014		Length = 14.33 km Asphalt Concrete = 40 000 t
011-11-00	Hwy. 11, Resurfacing, South and North of Hague , km 10.95 to 22.78 & km 26.80 to 32.85	Resurfacing	Central	Apr, 2014	Apr, 2014		Length = 17.80 km Asphalt Concrete = 70 000 t
011-12-00 011-13-00	Hwy. 11, Resurfacing, North of Rosthern to Macdowall, km 7.00 to 15.10 & km 1.30 to 2.90 & km 22.70 to 26.15	Resurfacing	Central	Apr, 2014	Apr, 2014	EPS	Length = 13.15 km Asphalt Concrete = 18 000 t
012-02-00	Hwy. 12, Bridge Rehab, Petrofka Bridge, km 17.12 to 17.12	Bridge Rehab	Central	Apr, 2014	Apr, 2014		Length = 0.00 km
013-01-00	Hwy. 13, Bridge, Over Gainsborough Creek, km 9.54 to 9.54	Bridge	Southern	Apr, 2014	Apr, 2014		Length = 0.00 km
013-14-00	Hwy. 13, Bridge, Over Notukeu Creek, km 11.73 to 11.73	Bridge	Southern	Apr, 2014	Apr, 2014		Length = 0.00 km

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
016-20-00	Hwy. 16, Grading, East of Saskatoon to East of Clavet, km 34.74 to 54.23	Grading	Central	June, 2014	June, 2014		Length = 19.49 km Excavation = 700 000 m <sup>3</sup> Select Subbase = 375 000 t
016-23-00	Hwy. 16, Bridge Rehab, Highway 16 over Highway 11, km 0.45 to 0.45	Bridge Rehab	Central	Apr,2014	Apr, 2014		Length = 0.00 km
016-29-00 016-29-00	Hwy. 16, Resurfacing, West of Maidstone to Waseca (MDA lanes)and West of Maidstone to East of Lashburn (MDB lanes), km 3.20 to 11.50 & km 3.20 to 20.80	Resurfacing	Central	Apr, 2014	Apr, 2014		Length = 25.90 km Asphalt Concrete = 50 000 t
017-04-00	Hwy. 17, Bridge Rehab, Battle River, km 1.74 to 1.74	Bridge Rehab	Central	May, 2014	June, 2014		Length = 0.00 km
018-01-00	Hwy. 18, Bridge, Over Gainsborough Creek, km 5.26 to 5.26	Bridge	Southern	Apr, 2014	Apr, 2014		Length = 0.00 km
018-01-00	Hwy. 18, Resurfacing, Highway 18 from the Manitoba border to Carievale, km 0.96 to 19.37	Resurfacing	Southern	Apr, 2014	May, 2014		Length = 18.41 km Base = 60 000 t Asphalt Concrete = 55 000 t Subgrade Stabilization = 250 000 m <sup>2</sup>

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
023-04-00	Hwy. 23, Bridge, Over Burntout Creek, km 27.90 to 27.90	Bridge	Northern	May 2014	May 2014		Length = 0.00 km
026-01-00	Hwy. 26, Bridge Rehab, Jackfish River, km 6.81 to 6.81	Bridge Rehab	Central	Apr,2014	May 2014		Length = 0.00 km
026-03-00	Hwy. 26, Bridge, Over Turtle River, km 0.23 to 0.23	Bridge	Northern	May 2014	May 2014		Length = 0.00 km
027-01-00	Hwy. 27, Grading, Vonda to Junction at Highway 41, km 22.77 to 33.96	Grading	Central	Oct, 2014	Oct, 2014		Length = 11.19 km Excavation = 350 000 m <sup>3</sup>
040-04-00	Hwy. 40, Grade & Pave, West of Battleford, km 4.50 to 8.11	Grade and Pave	Central	May, 2014	May 2014		Length = 3.61 km Excavation = 80 000 m <sup>3</sup> Subbase = 25 000 t Base = 15 000 t Asphalt Concrete = 8 000 t
047-03-00	Hwy. 47, Grading, Conversion to Supergrid project on Highway 47 South of the Corning Access, km 19.39 to 24.83	Grading	Southern	May, 2014	Jun, 2014		Length = 5.51 km Excavation = 130 000 m <sup>3</sup>

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
055-02-00	Hwy. 55, Bridge, Over Unnamed Creek, km 17.60 to 17.60	Bridge	Northern	May 2014	May 2014		Length = 0.00 km
058-01-00	Hwy. 58, Culvert Replacing Bridge, Over Unnamed Stream, km 7.24 to 7.24	Culvert Replacing Bridge	Southern	June, 2014	June, 2014		Length = 0.00 km
123-01-00	Hwy. 123, Bridge, Over Tobin Creek, km 32.70 to 32.70	Bridge	Northern	June, 2014	June, 2014		Length = 0.00 km
225-01-00	Hwy. 225, Grade & Pave, North of Junction 312 , km 31.00 to 33.00	Grade and Pave	Central	Aug, 2014	Sept, 2014		Length = 2.00 km Excavation = 75 000 m <sup>3</sup> Subbase = 12 000 t Base = 8 500 t Seal Coat = 40 000 m <sup>2</sup>
361-12-00	Hwy. 361, Grading, Thin Membrane Surface (TMS) conversion to Supergrid Project Junction 318 to the Junction at Highway 9, km 16.43 to 47.52	Grading	Southern	Apr, 2014	Apr, 2014		Length = 31.19 km Excavation = 600 000 m <sup>3</sup>
920-03-00	Hwy. 920, Bridge, Over Caribou Creek, km 3.10 to 3.10	Bridge	Northern	May 2014	May 2014		Length = 0.00 km
Various	Culvert Replacement, Various Locations - 20	Culvert Replacement	Southern	Various	Various		Length = 0.00 km

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
Various	Culvert Replacement, Various Locations - 10	Culvert Replacement	Central	Various	Various		Length = 0.00 km
Various	Culvert Replacement, Various Locations - 20	Culvert Replacement	Northern	Various	Various		Length = 0.00 km
Various	Culvert Replacing Bridge, Various locations - 2	Culvert Replacing Bridge	Northern	Various	Various		Length = 0.00 km

### Other Contracts

001-20-00	East bound lanes West of Hwy 37 to past Tompkins and Piapot Access Road from km 0.00 to km 1.96	Mill / Fill	Southern	Apr, 2014	Apr, 2014		Asphalt Concrete = 34 000 t
006-02-00	North of Junction 18	Mill / Fill	Southern	Apr, 2014	Apr, 2014		Asphalt Concrete = 27 000 t
Various	Engineered Seal Coat - Southern, Central & Northern	Seal Coat	Northern	May, 2014	May, 2014		Seal Coat = 800 000 m <sup>2</sup>

## Spring 2014 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
Various	Seal Coat - Central & Northern	Seal Coat	Central	May, 2014	May, 2014		Seal Coat = 770 000 m <sup>2</sup>
Various	Micro Surfacing - Central & Northern	Micro Surfacing	Northern	Jul, 2014	Jul, 2014		Length = 79 lane kilometres
Various	Stockpiling #1 - Northern Region	Stockpiling	Northern	Aug, 2014	Aug, 2014		Aggregate Stockpiling = 60 000 t
Various	Stockpiling #2 - Northern Region	Stockpiling	Northern	Aug, 2014	Aug, 2014		Aggregate Stockpiling = 50 000 t

	Excavation (m <sup>3</sup> )	Granular (t)	Asphalt Concrete (t)	Seal Coat (m <sup>2</sup> )
--	---------------------------------	-----------------	-------------------------	--------------------------------

<b>Total</b>	<b>1 935 000</b>	<b>495 500</b>	<b>394 000</b>	<b>1 610 000</b>
--------------	------------------	----------------	----------------	------------------

<http://www.highways.gov.sk.ca/TenderPost/>

**Types of Projects** include 4 Grading, 2 paving, 8 Resurfacing, over 68 Bridges and Culverts and 7 other Preservation Projects.