



Spring 2016 Tender Release

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
009-08-00	Hwy. 9, Bridge Replacement, Over Leech Lake Outlet, km 20.34 to 20.34	Bridge Replacement	Central	Oct 2016	Oct 2016		Length = 0.00 km
015-07-00	Hwy. 15, Thin Base Overlay, , km 17.73 to 32.73	Thin Base Overlay	Southern	June 2016	June 2016		Length = 15.00 km Base = 43 900 t Seal Coat = 24 300 m ² Subgrade Stabilization = 127 500 m ²
023-02-00	Hwy. 23, Bridge Replacement, Over Greenwater Creek, km 29.47 to 29.47	Bridge Replacement	Central	July 2016	July 2016		Length = 0.00 km
036-02-00	Hwy. 36, Paving, North of Willow Bunch to Jct. Hwy 13, km 24.83 to 39.43	Paving	Southern	June 2016	June 2016		Length = 14.60 km Asphalt Concrete = 31 000 t
039-02-00	Hwy. 39, Bridge, East of Estevan	Bridge	Southern	June 2016	July 2016		Length = 0.00 km
040-04-00	Hwy. 40, Bridge Replacement, 29.31 km West of Battleford, km 29.31 to 29.31	Bridge Replacement	Central	Oct 2016	Oct 2016		Length = 0.00 km

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
322-01-00	Hwy. 322, Grade & Pave, , km 5.00 to 21.00	Grade and Pave	Southern	June 2016	June 2016		Length = 16.00 km Excavation = 20 000 m ³ Subbase = 17 000 t Base = 12 500 t Seal Coat = 43 000 m ²
354-01-00	Hwy. 354, Thin Base Overlay, , km 0.00 to 16.75	Thin Base Overlay	Southern	June 2016	June 2016		Length = 16.75 km Base = 49 800 t Seal Coat = 275 400 m ² Subgrade Stabilization = 144 500 m ²
Various	Hwy. Various, Culvert Replacement, Various Locations in Southern Region	Culvert Replacement	Southern	June - July 2016	June - July 2016		Culverts = 7
Various	Hwy. Various, Culvert Replacement, Various Locations in Central Region	Culvert Replacement	Central	June - September 2016	June - September 2016		Culverts = 8
Various	Hwy. Various, Culvert Replacement, Eight tenders for eighteen Culvert Replacements	Culvert Replacement	Northern	June - September 2016	June - September 2016		Culverts = 18
Various	Hwy. Various, Bridge Replacement, Two tenders for four Culverts Replacing bridges	Bridge Replacement	Northern	June - September 2016	June - September 2016		Culverts = 4

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
Other Contracts							
042-05-00	Various locations on Highway 42 from its junction with Highway No. 44 to its junction with Highway No. 15	Granular Strengthening	Central	June 2016	June 2016		Base = 25 000 t Surface Mixing = 65 000 m ²

	Excavation (m ³)	Granular (t)	Asphalt Concrete (t)	Seal Coat (m ²)
Total	20 000	148 000	31 000	343 000

<http://www.highways.gov.sk.ca/TenderPost/>

Types of Projects include 1 Grade & Pave, 1 Paving, 5 Bridges, several Culverts and other Preservation projects.

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
Advanced Projects							
001-10-00	Hwy. 1, Resurfacing, West of Belle Plaine, km 36.50 to 56.56	Resurfacing	Southern	June 2016	June 2016		Length = 20.06 km Asphalt Concrete = 42 700 t
003-12-00	Hwy. 3, Grade and Pave, Near Shellbrook, Km 7.15 to 10.28	Grade and Pave	Northern	Feb 2016	Mar 2016		Length = 3.13 km Excavation = 44 000 m ³ Subbase = 10 700 t Base = 8 500 t Asphalt Concrete = 3 600 t
004-17-00	Hwy. 4, Bridge Replacement, Over Riablo Creek, km 82.00 to 82.00	Bridge Replacement	Northern	May 2016	May 2016		Length = 0.00 km
008-10-00	Hwy. 8, Bridge Rehabilitation, Over Swan River, Km 13.60	Bridge Rehabilitation	Central	Apr 2016	Apr 2016		Length = 0.00 km
009-03-00 009-04-00	Hwy. 9, Resurfacing, South Jct. Hwy. 48 to Langbank, Km 30.14 to 43.35 & Km 0.00 to 3.48	Resurfacing	Southern	Mar 2016	Mar 2016		Length = 16.69 km Subbase = 9 000 t Base = 2 000 t Asphalt Concrete = 45 600 t
011-06-00	Hwy. 11, Resurfacing, North of Davidson to South of Kenaston, km 0.40 to 24.60	Resurfacing	Central	June 2016	June 2016		Length = 24.20 km Asphalt Concrete = 50 000 t

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
012-01-00	Hwy. 12, Resurfacing, North of Martensville to Jct. 312, km 10.50 to 36.16	Resurfacing	Central	May 2016	June 2016		Length = 25.66 km Asphalt Concrete = 44 000 t
012-04-00	Hwy. 12, Micro Surfacing, South of Shell Lake Access, Km 13.10 to 21.01	Micro Surfacing	Northern	Apr 2016	May 2016		Length = 7.91 km
013-10-00	Hwy. 13, Micro Surfacing, East of Assiniboia to Assiniboia Km 11.49 to 36.44	Micro Surfacing	Southern	Apr 2016	May 2016		Length = 24.95 km
015-04-00	Hwy. 15, Rut Fill, East Goodeve to East Ituna Km 28.42 to 53.96	Rut Fill and Seal	Central	Apr 2016	May 2016		Length = 25.54 km
017-04-00	Hwy. 17, Bridge Rehabilitation, Over Battle River Km 1.74	Bridge Rehabilitation	Central	Apr 2016	Apr 2016		Length = 0.00 km
019-03-00	Hwy. 19, Rut Fill, 32.89 km south of Jct. Hwy 1 to Jct. Hwy 1 km 27.18 to 60.07	Rut Fill and Seal	Southern	Apr 2016	May 2016		Length = 32.89 km
021-15-00	Hwy. 21, Rut Fill, East Jct. Bolney, Km 33.48 to 52.42	Rut Fill and Seal	Northern	Apr 2016	May 2016		Length = 18.94 km

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
022-05-00	Hwy. 22, Micro Surfacing, Jct. Hwy. 35 to 1 km past end of granular, Km 0.00 to 18.00	Micro Surfacing	Southern	Apr 2016	May 2016		Length = 18.00 km
022-05-00	Hwy. 22, Micro Surfacing, Km 18.00 to 30.58	Micro Surfacing	Southern	Apr 2016	May 2016		Length = 12.58 km
023-04-00	Hwy. 23, Micro Surfacing, North of Carrot River, Km 54.42 to 63.16	Micro Surfacing	Northern	Apr 2016	May 2016		Length = 8.74 km
028-02-00	Hwy. 28, Micro Surfacing, 1 km past Jct. Hwy. 377 to Jct Hwy. 13, km 1.20 to 20.04	Micro Surfacing	Southern	Apr 2016	May 2016		Length = 18.84 km
040-01-00	Hwy. 40, Seven Culvert Replacements, Various Km's	Culvert Replacement	Northern	Apr 2016	Apr 2016		Length = 0.00 km
043-03-00	Hwy. 43, Micro Surfacing, Jct. Hwy. 19 to Vanguard Access Road, Km 0.00 to 24.71	Micro Surfacing	Southern	Apr 2016	May 2016		Length = 24.71 km
044-03-00 045-03-00	Various locations on Highway No. 45 from its junction with Highway No. 44 to its junction with Highway No. 15; and on Highway No. 44 from 29.0 km east of its junction with Highway No. 19 to its junction with Highway No. 45	Granular Strengthening	Central	May 2016	June 2016		Base = 30 000 t Surface Mixing = 2 000 m ² Aggregate Stockpiling = 13 000 t

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
048-02-00	Hwy. 48, Rut Fill, Jct. Hwy. 8 to East of Wawota, Km 0.00 to 22.78	Rut Fill and Seal	Southern	Apr 2016	May 2016		Length = 0.00 km
123-01-00 123-02-00	Hwy. 123, Two Culvert Replacements, Various Km's	Culvert Replacement	Northern	Apr 2016	Apr 2016		Length = 0.00 km
165-01-00	Hwy. 165, Bridge Replacement, Over Nipekamew River, Km 69.40	Bridge Replacement	Northern	Apr 2016	Apr 2016		Length = 0.00 km
165-01-00	Hwy. 165, Bridge Replacement, Over Meeyomoot River, Km 80.50	Bridge Replacement	Northern	Apr 2016	Apr 2016		Length = 0.00 km
165-01-00	Hwy. 165, Bridge Replacement, Over Bow River, Km 89.20	Bridge Replacement	Northern	Apr 2016	Apr 2016		Length = 0.00 km
340-01-00	Various locations on Highway 340 between Radisson and Hafford	Granular Strengthening	Central	May 2016	June 2016		Base = 15 000 t Surface Mixing = 35 000 m ²
Various	Seal coats in Southern and Central regions	Seal Coat	Various	May 2016	June 2016		Seal Coat = 1 043 600 m ²

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
Various	Seal coats in Central and Northern regions	Seal Coat	Various	May 2016	June 2016		Seal Coat = 1 524 600 m ²
Various	Various Rut fill Across the Province	Rut Fill and Seal	Various	Apr 2016	May 2016		Length = 60.00 km

Excavation (m ³)	Granular (t)	Asphalt Concrete (t)	Seal Coat (m ²)
---------------------------------	-----------------	-------------------------	--------------------------------

Total	44 000	75 000	187 000	2 568 000
--------------	---------------	---------------	----------------	------------------

<http://www.highways.gov.sk.ca/TenderPost/>

Types of Projects include 1 Grade & Pave, 4 Resurfacing, 6 Bridges, Culverts, and several other Preservation projects.

Spring 2016 Tender Release

Control Section	Description	Type of Work	Region	Planned Advertisement Date	Planned Tender Close Date	End-Product Specs (EPS)	Estimated Quantities
Projects announced on Previous Tender plans							
001-05-00	Hwy. 1, Resurfacing, Sintaluta to 4km East of Indian Head, km 38.00 to 53.40	Resurfacing	Southern	June 2016	July 2016	EPS	Length = 15.4 km Asphalt Concrete = 33 000 t
004-04-00	Hwy. 4, Resurfacing, North of Hwy 363 to Swift Current City Limits, km 29.66 to 38.40	Resurfacing	Southern	June 2016	June 2016		Length = 8.74 km Asphalt Concrete = 25 000 t
023-04-00	Hwy. 23, Bridge Rehabilitation, over Carrot River, km 42.68, km 42.68 to 42.68	Bridge Rehabilitation	Northern	Fall 2016	Fall 2016		Length = 0.00 km
026-05-00	Hwy. 26, Grade & Pave, Goodsoil to Jct. Hwy. 55, km 44.72 to 52.03	Grade and Pave	Northern	August 2016	August 2016		Length = 7.31 km Excavation = 207 000 m ³ Subbase = 77 000 t Base = 34 500 t Asphalt Concrete = 13 000 t
042-02-00	Hwy. 42, Paving, Keeler to Eyebrow, km 1.88 to 24.40	Paving	Southern	Fall 2016	Fall 2016		Length = 22.52 km Subbase = 180 000 t Base = 80 000 t Asphalt Concrete = 41 000 t